



খ/ ৭৫৭৫২০২

Page-1

Contract No. 27.32.0000.008.07.019.20.421; Date: 28-02-2021.  
NOA No. 27.32.0000.008.07.019.20.300; Date: 09-02-2021.  
Tender No. 27.32.0000.008.07.019.20.2025; Date: 22-12-2020.

*S. M. Mahabub*

## Contract Agreement

THIS AGREEMENT made the 28<sup>th</sup> day of February 2021 between **Coal Power Generation Company Bangladesh Limited (CPGCBL), Unique Heights (level-17), 117-Kazi Nazrul Islam Avenue, Eskaton, Dhaka-1217** (hereinafter called "the Procuring Entity") of the one part and **M/S BENGAL CONSTRUCTION, Rail Gate, Ashuganj, Brahmanbaria.** (hereinafter called "the Contractor") of the other part:

WHEREAS the Procuring Entity invited Tenders for certain works, viz, **Repair and Maintenance Works of Police-Ansar Barrack at Matarbari 2x600 MW USC Coal Fired Power Project Area** and has accepted a Tender by the Contractor for the execution of those works in the sum of **Taka 4,65,120.738 (Four Lakh Sixty-five Thousand One Hundred and Twenty Point Seven-three-eight) only including VAT & Tax,** (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the General Conditions of Contract hereafter referred to.

Cont. Page-2

“দেশপ্রেমের শপথ নিন, দুর্নীতিকে বিদায় দিন”





খ্র ৭৫৭৫২০৩

Page-2

Contract No. 27.32.0000.008.07.019.20.421; Date: 28-02-2021.

2. The documents forming the Contract shall be interpreted in the following order of priority:
  - a) the signed Form of Contract Agreement
  - b) the Notification of Award
  - c) the Complete Tender and the appendices to the Tender
  - d) the Particular Conditions of Contract
  - e) the General Conditions of Contract
  - f) the Drawings
  - g) the Bill of Quantities
  - h) any other document including correspondences listed in the PCC forming part of the Contract.
3. In consideration of the payments to be made by the Procuring Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity to execute and complete the works and to remedy any defects therein in conformity in all respects with the provisions of the Contract.
4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

Cont. Page-3

“দেশপ্রেমের শপথ নিন, দুর্নীতিকে বিদায় দিন”



৳ ১০০



৳ ১০০

একশত টাকা

খস ৭৫৭৫২০৪

Page-3

Contract No. 27.32.0000.008.07.019.20.421; Date: 28-02-2021.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of Bangladesh on the day, month and year first written above.

For the Procuring Entity

For the Contractor

Signature

Name  
National ID No.  
Title

**Muhammad Saifur Rahman**  
Superintendent Engineer (Procurement)  
Coal Power Generation Company  
Bangladesh Limited (CPGCBL), Dhaka.

**Mohammed Aminul Haque**  
NID: 1213326129560  
Project Manager  
M/S BENGAL CONSTRUCTION  
Rail Gate, Ashuganj, Brahmanbaria.

In the presence  
of:

Name  
Address

**Md. Adnan Ibrahim**  
Executive Engineer (Procurement-1)  
CPGCBL, Dhaka.

**Rafiqul Islam**  
Char Chartala, Ashuganj  
Brahmanbaria.  
NID: 1213326129559

Name  
Address

**Bulbul Hossain**  
Sub-Divisional Engineer (Civil)  
CPGCBL, Dhaka.

**Md. Bazlur Rashid**  
Chattogram New Muring, Airport  
Road, Sailors Colony, Chattogram Port  
Chattogram.  
NID: 1592039887170

“দেশপ্রেমের শপথ নিন, দুর্নীতিকে বিদায় দিন”