

Page-1

Contract No. 27.32.0000.008.01.001.18.1507; Date. 01-10-2018.

NOA No. 27.32.0000.008.01.001.18.1315; Date: 03-09-2018.

Tender No. 27.32.0000.008.01.001.18.556; Date: 27-03-2018.

Contract Agreement

THIS AGREEMENT made the 1st day of October 2018 between Coal Power Generation Company Bangladesh Limited (CPGCBL), Unique Heights (level-17), 117-Kazi Nazrul Islam Avenue, Eskaton, Dhaka-1217 (hereinafter called "the Procuring Entity") of the one part and Toma Construction & Co. Limited, Toma Tower, 77/1, Kakrail, Ramna, Dhaka-1000. (hereinafter called "the Contractor") of the other part:

WHEREAS the Procuring Entity invited Tenders for certain works, viz, Construction of 2.0 Km Approach Road under Land Acquisition & Protection and Feasibility Study Project of Bangladesh-Singapore 700MW USC Coal Fired Power Plant at Matarbari, Moheshkhali, Coxs Bazar and has accepted a Tender by the Contractor for the execution of those works in the sum of Taka 44,17,31,301.160 (Taka Forty-Four Crore Seventeen Lakh Thirty-one Thousand Three Hundred and One Point One-six) only including VAT & Tax, (hereinafter called "the Contract Price").

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the General Conditions of Contract hereafter referred to.

m &

Cont. Page-2



Page-2

Contract No. 27.32.0000.008.01.001.18.1507; Date. 01-10-2018.

- 2. The documents forming the Contract shall be interpreted in the following order of priority:
 - a) The signed Form of Contract Agreement
 - b) The Notification of Award
 - c) The Tender/Proposal and the appendices to the Tender/Proposal
 - d) Particular Conditions of Contract
 - e) General Conditions of Contract
 - f) Technical Specification
 - g) The General Specification
 - h) Drawings
 - i) Bill of Quantities
 - j) Schedule of Dayworks
 - k) Other document including correspondences listed in the PCC forming part of the Contract
- In consideration of the payments to be made by the Procuring Entity to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Procuring Entity to execute and complete the works and to remedy any defects therein in conformity in all respects with the provisions of the Contract.
- 4. The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of the works and the remedying of defects therein, the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

Of das

Cont. Page-3

"দেশপ্রেমের শপথ নিন, দুর্নীতিকে বিদায় দিন"



কন

6 3 3 6 8 6 6

Page-3

Contract No. 27.32.0000.008.01.001.18.1507; Date. 01-10-2018.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the laws of Bangladesh on the day, month and year first written above.

For the Procuring Entity

For the Contractor

Md. Giash Uddin

NID: 2619351185339

Signature

Name National ID No.

Title

Mohammed Humayun Kabir Mazumder

Superintendent Engineer (Procurement)
Coal Power Generation Company
Bangladesh Limited (CPGCBL), Dhaka.

In the presence

of:

Name

Address

Muhammad Monowar Hossain Mojumder

Executive Engineer (Electrical)

CPGCBL, Dhaka.

Uthpol Chandra Saha

Assistant General Manager Toma Construction & Co. Limited

General Manager (Coordination)

Toma Construction & Co. Limited

Toma Tower, 77/1, Kakrail Ramna, Dhaka-1000.

NID: 1470142306

Name Address **Bulbul Hossain**

Assistant Engineer (Civil)

CPGCBL, Dhaka.

Golam Azam

Proprietor

M/s. MASS AUTO ENGINEERING WORKS. South Panishail, Kashimpur, Gazipur

NID: 7528709159582